
 

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
TWO MONTGOMERY STREET - 1st FLOOR 

JERSEY CITY, NJ  07302 
 
 
February 15, 2022 
 

ADDENDUM NO. 13 
 
TO PROSPECTIVE BIDDERS ON CONTRACT PN-654.001 – PORT NEWARK – PORT 
STREET CORRIDOR IMPROVEMENTS AND CONTRACT PN-654.001M – PORT 
NEWARK – PORT STREET CORRIDOR IMPROVEMENTS – AGREEMENT TO 
PERFORM LANDSCAPE MAINTENANCE 
 
The following changes are hereby made in the Contract Documents for the subject Contract. 
 
This communication should be physically annexed to back cover of the book and initialled by 
each bidder before submitting his bid. 
 
In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as 
though this communication had been so physically annexed and initialled. 
 

CHANGES IN THE CONTRACT BOOKLET FOR CONTRACT PN-654.001 
Page 585 –      Delete the entire page and substitute therefor new page 585 which is attached 

hereto and made a part hereof. 
 

 
THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
 
James Starace, P.E. 
Chief Engineer/Director 
 
 
 

INITIALLED BY THE BIDDER: 
 

____________________________ 
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